Item 11. Highway Improvement Plan

Please find attached Hythe Town Council Highway Improvement Plan. An outline
design and cost estimate has been provided for both potential Twiss Road and

South Road schemes.

If you would like to proceed South Street to a detailed design, then please instruct
the Town Clerk to arrange for an invoice to be issued for the value of £3,000. The
same applies for Twiss Road but with a value of £1,500. Once the funds have been
received Kent County Council will carry out a site survey, draw up a detailed design
and an associated formal quotation for the works.
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Appendix C Matrix of Fees for TRO Application

Consultation size

Small 1-30

Large over 31

1. On application (includes review of application,
letter consultation to all relevant stakeholders,
Notice in the newspaper, Notices on site, drafting of
legal Traffic Regulation Order, review and tabling of
responses).

£1385

£1965

2. No objections received or once objections
overcome, progress scheme (this includes responses
to objectors, Notice in the newspaper, sending off
Order for legal to sign and seal and “Make” Order).

£1000

£1000

3. Report to Director of Highways Transportation
and Waste or JTB.

£570

£570

4. If KCC to design and construct.

Estimate to be
provided

Estimate to be
provided




Hythe Highway Improvement Plan — Twiss Road, Hythe cost estimate

Items

Notes

osts

Preparation of
detailed design
and
implementation
costs

This would include:

A Principal Designer
being assigned to
the project

Site survey
Statutory
undertaker searches
Preparation of a Bill
of Quantities (that
would inform you of
the actual cost of
construction, should
you wish to
proceed).

Project
management

Road safety audit
Stage 2.

This would not include:

Communications /
engagement with the
community on the
proposals.

Undertaking the
construction phase (this
cost would be as per the
Bill of Quantities)

Any costs related to the
construction phase -
such as labour, Traffic
Management, supply
and installation of
materials, power supply
and connections.

£1500.00

Traffic Regulation
Order for double
yellow lining
around prioirty
systems.

This would include:

Consultation
Formal Notification
(local press)
Sealing legal order

This would not include:

If we receive 5 or more
objections to the
proposed double yellow
lining there will be a
requirement for Officers
to prepare and present
areport on the
objections for
consideration at a
Folkestone & Hythe
Joint Transportation
Board Meeting. Should
this be the case
additional Officer time
will be charged.

£2965.00

Civils

This would include:-

Install new
pedestrian footway,
kerb build out,
traffic calming
priority system and
speed ramp.

£8000.00
(estimate
until site
survey and
design carried
out)




Installation of
carriageway lining
and associated
signage.

Traffic management
Road safety audit
Stage 3

Project
management

TOTAL

£12465.00

NB: Should complications arise and project costs look like they will exceed the estimate above, we

will contact you in advance.



Hythe Highway Improvement Plan — South Street cost estimate

Items Notes Costs
Preparation of This would include: This would not include: £3000
detailed design
and e A Principal Designer o Communications /
implementation being assigned to engagement with the
costs the project community on the
e Site survey proposals.
e Statutory ¢ Undertaking the
undertaker searches construction phase (this
e Preparation of a Bill cost would be as per
of Quantities (that the Bill of Quantities)
would inform you of e Any costs related to the
the actual cost of construction phase -
construction, should such as labour, Traffic
you wish to Management, supply
proceed). and installation of
e Project materials, power supply
management and connections.
e Road safety audit
Stage 2.
Traffic Regulation | This would include: This would not include: £2965.00
Order for the
installation of e Consultation e If we receive 5 or more
double yellow e Formal Notification objections to the
lining around (local press) installation of double
priority systems. e Sealing legal order yellow lining, there will
be a requirement for
Officers to prepare and
present a report on the
objections for
consideration at a
Folkestone & Hythe
Transportation Board
Meeting. Should this be
the case additional
Officer time will be
charged.
Civils This would include:- £62000.00
(estimate until
e Install new site survey
pedestrian footway and design

kerb build outs,
traffic calming and
priority systems.

e |nstallation of

carried out)




carriageway lining
and associated
sighage.

Traffic management
Road safety audit
Stage 3

Project
management

TOTAL

£67965.00
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