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Estimated costs for the Bandstand 

There are 17 panels (approximately 30 x 40cm each) that protrude from the bandstand. These will 
be mosaicked in designs to be agreed with the working party – for example, Fisherman’s Beach, 
Historical elements of Hythe and Musical references.

Ideally, we would also like to create some mosaics to either the base or steps of the bandstand 
but this will depend on whether there is sufficient budget to do this (the circumference of the band-
stand is 24m and requiures a lot of tiles and materials). This area is significantly larger than the 
original Fisherman’s Beach project.  However, the desired outcome is to make the bandstand 
attractive and eye catching!

COSTS

Meetings and visits 
To survey the areas, discuss and consult with groups to identify ideas and suggestions for the pan-
els and other areas on the bandstand.
            £  500.00
Procurement and materials
To purchasing equipment tiles, glass, adhesive, grout, paints, tools and equipment for bandstand 
and benches as well as miscellaneous items to complete the project.
            £5,000.00
Workshops 
Teach me intend to run between 2 – 3 public workshops as part of the inclusivity to create the 
mosaics for the project. These would be whole day workshops from 9 – 5pm (subdivided into two 
hour sessions) to include set up and clean up times & transport, fully staffed with a minimum of 
two members of staff from Teach me. 
            £2,000.00
Finishing and installation
Mosaics will otherwise be created or finished within the Teach Me studios before the final installa-
tion.  We anticipate that to create and install the 17 panels will take between 3 – 5 days. The re-
mainder of costs will be covering staff studio time.  Staff are paid over the minimum wage per hour.
            £7,000.00
Contingency and other costs
We have included a contingency of £500 for any additional and unforeseen items or situations that 
may occur.
            £  500.00

These costs are only estimated as the brief has since changed. However, we will make every effort 
to ensure that the project costs will not exceed £15,000. Therefore, some areas may need to be 
altered slightly to keep within the budget. 

TOTAL:           £15,000.00


